



YP MAINTENANCE SDN BHD

(1033787-X)

DAERAH :

DOKUMEN TENDER

RO2

KERJA-KERJA BAHU JALAN



YP MAINTENANCE SDN BHD
(1033787-X)

PAHANG STATE ROAD MAINTENANCE

R02 - MAINTENANCE OF ROAD SHOULDER

Item	Description	Appendix
1.0	Specification of Works: R02 - Maintenance of Road Shoulder	A
2.0	Preambles	B
3.0	Bill Of Quantities	C
4.0	Traffic Management Plan (TMP)	D

APPENDIX A

**Specification of Works: R02 -
Maintenance of Road Shoulder**

R02 – MAINTENANCE OF ROAD SHOULDER

2.1 SCOPE OF WORKS

- a. The Company shall provide all labour, tools, materials, equipment, transport and whatever necessary for the execution of the works below:-
 - i. Re-grading and clearance of vegetation.
 - ii. Topping up of shoulders with suitable earth material.
 - iii. Filling irregularities in unsealed shoulders.
 - iv. Filling pavement/shoulder level differences.
- b. The total aggregate quantity of work to be carried out under this category of works shall be up to a maximum of 2% of the total road length per year.

2.2 DEFINITION

-Maintenance of road shoulder shall be defined as maintaining road shoulder to a condition where it should have a smooth running surface, a minimum of loose material, an adequate slope for drainage, sufficient strength to support wheel loads and a surface flush with the pavement edge.

2.3 WORK PROCEDURES

i. Re-grading And Clearance Of Vegetation

-Re-grading of earth shoulder shall involve in smoothing, reshaping, and compacting the existing shoulder material. It also involves in clearing of vegetation and disposing them.

-The grading process consists of bringing material in from the sides and/or cutting down corrugations of the surfaces and filling the low spots with the surplus loose material. Motor grader or other suitable plants shall be used to re-grade level the surface and then follow by compaction using roller or other suitable plants.

ii. Topping Up Shoulders with suitable earth material

-The Company shall bring the suitable earth from stockpile place or others, deliver, place and topped up on low portion of the earth shoulders.

-Motor grader or other suitable plants shall be used to level the topping up material and then further compacted by using roller compactor or other suitable plants.

-Each layer of shoulder material shall be processed as necessary to bring its moisture content to a uniform level throughout the material suitable for compaction.

-Compaction shall be carried out in a longitudinal direction along the shoulder and shall generally begin at the outer edge and progress uniformly towards the carriageway, except on super elevated curves where rolling shall begin at lower edge and progress uniformly towards the higher edge. In all cases, compaction shall be carried out in such a manner that each section received compactive effort appropriate to its thickness.

-Shoulders shall be finished in a neat and workmanlike manner. The top surface of each shoulder shall have the required shape, super elevation, levels and grades and shall provide a flush joint with the carriageway surface and shall be uniformly free draining away from the carriageway.

2.4 SPECIFICATION

i. Topping Up Shoulders with suitable earth material.

-Each layer of shoulder material shall be compacted to not less than 95% of the maximum dry density determined in the B.S. 1377 Compaction Test (4.5 kg rammer method).

-Throughout the placing, adjustment of moisture content and compaction of shoulder material, care shall be taken to maintain a uniform gradation of the material and prevent its separation into coarse and separate parts.

-The top surface of each shoulder shall be everywhere within 10 mm of the required plane.

ii. Any Non-Conformance issued by the client shall be rectified within 7 days.

APPENDIX B
Preambles

PREAMBLES : Nota Awalan - Membekal, Merata dan Memampat Bahu Jalan

ITEM	KETERANGAN
A	Keseluruhan "Bills of Quantities R02" yang dinyatakan seterusnya di dalam "Bills" ini, hendaklah dibaca bersama-sama dengan " PREAMBLES TO BILLS OF QUANTITIES ", " DESCRIPTION OF WORKS " dan " SPECIFICATIONS " seperti yang terdapat di dalam Dokumen Tender.
B	BAYARAN hanya akan di buat untuk kerja-kerja yang telah disiapkan seperti yang dinyatakan di dalam "Bills of Quantities R02" berserta dengan bukti-bukti yang sah seperti doket, inbois, pengukuran bersama (jika ada) dan lain-lain dokumen yang perlu bagi tujuan pengesahan.
C	Harga seperti di "Bills of Quantities R02" adalah jumlah anggaran untuk kedua-dua item A dan B. Jika kerja untuk item B dilaksanakan, kuantiti untuk item A perlulah diselaraskan bagi tujuan memastikan harga untuk kedua-dua item A dan B tidak melebihi jumlah asal.
D	Segala sisa atau lebihan dari kerja-kerja pengorekan (excavation) yang bersangkutan dengan kerja hendaklah dibuang pada hari yang sama ke tempat yang ditentukan dan disahkan oleh pihak BERKUASA TEMPATAN dan YP MAINTENANCE SDN. BHD.
E	Kerja hanya boleh dilakukan apabila diperlukan dan diarahkan oleh pihak YP MAINTENANCE SDN. BHD. sahaja.
F	Untuk item A "Bills of Quantities R02", jumlah kuantiti yang dinyatakan adalah anggaran dan sebarang kerja yang melebihi dari had yang ditentukan MESTILAH mendapat pengesahan bertulis dari pihak YP MAINTENANCE SDN. BHD. Segala kuantiti yang dibenarkan tersebut akan dibayar berpandukan doket ataupun resit yang telah dipersetujui dan disahkan oleh pihak YP MAINTENANCE SDN. BHD.
G	Pihak Kontraktor mestilah mendapat kebenaran bertulis dari pihak YP MAINTENANCE SDN. BHD. untuk kerja yang menggunakan mana-mana bahan selain dari LATERITE dan kegagalan mematuhi syarat ini pihak YP MAINTENANCE SDN. BHD. berhak untuk tidak membuat apa-apa pembayaran untuk kerja-kerja tersebut.
H	Kadar HARGA adalah untuk PEKERJA AM TERMASUK segala peralatan, kelengkapan KENDERaan, MESIN dan PENGURUSAN TRAFIK berserta dengan keuntungan dan apajua "item" yang perlu untuk melakukan dan menyiapkan kerja dengan sempurna.

APPENDIX C
Bill Of Quantities

NO. SIRI :	YPM/24/
------------	---------

ITEM	KETERANGAN (DESCRIPTION)	UNIT (unit)	KUANTITI (Quantity)	KADAR (Rate) (RM)	HARGA (Amount) (RM)
	BAHU JALAN (ROAD SHOULDER) <p>A Membekal, merata, mengorek, membentuk dan memampat bahu jalan dengan menggunakan LATERITE SAHAJA, termasuk menambun untuk mendapatkan aras yang sama dengan permukaan jalan yang sediada sebagaimana yang diarahkan dan disahkan oleh pihak YP MAINTENANCE SDN. BHD. (jarak lebih kurang 2 meter dari hujung tepi jalan pada mana-mana arah).</p> <p>B Merata semula, membentuk semula dan memampat bahu jalan yang sediada sebagaimana yang diarahkan dan disahkan oleh pihak YP MAINTENANCE SDN. BHD. termasuk membuang bahan lebihan atau sisa ke tempat yang disahkan oleh pihak BERKUASA TEMPATAN dan YP MAINTENANCE SDN. BHD.</p> <p>Nota: Kuantiti sekadar anggaran sahaja. Kuantiti sebenar akan dikira di tapak</p>				
	Jumlah Keseluruhan <i>(Total Amount)</i>	M3	1,000.00	M2	20,000.00

Saya dengan ini mengesahkan Jumlah Tender untuk kerja sebanyak RM.....
(I/We hereby confirm the tender sum for the works at RM)

(Ringgit :.....)

Name :
(Nama)

Official Company's Stamp :
(Cop Rasm Syarikat)

NRIC No. :
(No. NRIC)


Designation :
(Jawatan)

Date :
(Tarikh)

HP No :
(No. Tel)

APPENDIX D
Traffic Management Plan (TMP)

PROPOSED OF TRAFFIC CONTROL PLAN FOR MAINTENANCE OF ROAD SHOULDER (R02)

<p>TAJUK LUKISAN :</p> <p>SPECIFIKASI PELAN KAWALAN TRAFIK (TCP)</p>  <p>TAJUK PROJEK :</p> <p>PROPOSED OF TRAFFIC CONTROL PLAN FOR MAINTENANCE OF ROAD SHOULDER (R02)</p> <p>KLIEN :</p> <p>JKR PEJABAT JURUTERA DAERAH JABATAN KERJA RAYA</p> <p>SYARIKAT KONSESI :</p> <p>YP MAINTENANCE SDN BHD B800, JALAN BUKIT UBI, 25200 KUANTAN PAHANG DARUL MAKAMUR Tel: 09-516 4400</p> <p>DIREXA BENTUK OLEH : ADI NOR FIKAR BIN ABU BAKAR</p> <p>DILUKIS OLEH : MOHD SYAFIQ FIRDAUS B ZOLKEFLI</p> <p>SKALA : -</p> <p>TARIKH LUKIS : 01/10/2024</p> <p>BIL. PINDAAN : -</p> <p>NO. LUKISAN : -</p>																																																
<p>PERINGATAN PENTING :</p> <p>PETUNJUK :</p> <table border="1" style="margin-left: auto; margin-right: auto;"> <tr> <td style="text-align: center;">PAPAN TANDA AMARAN</td> <td style="text-align: center;">AMARAN AWAL</td> <td style="text-align: center;">PERALIHAN</td> <td style="text-align: center;">JARAK ZON KERJA</td> </tr> <tr> <td>ALIRAN TRAFIK</td> <td>350 M</td> <td>100 M</td> <td>100 M</td> </tr> <tr> <td>SAFETY CONE</td> <td>350 m</td> <td>100 m</td> <td>VARIES</td> </tr> <tr> <td>BLINKERS</td> <td>500 m</td> <td>150 M</td> <td>15 M</td> </tr> <tr> <td>BENDERA</td> <td>400 m</td> <td>150 M</td> <td>30 M</td> </tr> </table> <p>JADUAL 5.2 : JARAK ZON KERJA</p> <table border="1" style="margin-left: auto; margin-right: auto;"> <thead> <tr> <th>KELAS JALAN</th> <th>PROFIL KELAJUAN</th> <th>AMARAN AWAL</th> <th>PERALIHAN</th> <th>JARAK ZON KERJA</th> <th>KAWASAN KERJA</th> <th>PENAMATAN</th> </tr> </thead> <tbody> <tr> <td>LUAR BANDAR</td> <td>HALAJU RENDAH (< 70 KM/J)</td> <td>350 M</td> <td>100 M</td> <td>100 M</td> <td>VARIES</td> <td>15 M</td> </tr> <tr> <td></td> <td>KELAJUAN TINGGI (> 70 KM/J)</td> <td>500 M</td> <td>150 M</td> <td>150 M</td> <td>VARIES</td> <td>30 M</td> </tr> </tbody> </table> <p>RUJUKAN : ARAHAN TEKNIK JALAN 2C/85 (PINDAAN 2017)</p>								PAPAN TANDA AMARAN	AMARAN AWAL	PERALIHAN	JARAK ZON KERJA	ALIRAN TRAFIK	350 M	100 M	100 M	SAFETY CONE	350 m	100 m	VARIES	BLINKERS	500 m	150 M	15 M	BENDERA	400 m	150 M	30 M	KELAS JALAN	PROFIL KELAJUAN	AMARAN AWAL	PERALIHAN	JARAK ZON KERJA	KAWASAN KERJA	PENAMATAN	LUAR BANDAR	HALAJU RENDAH (< 70 KM/J)	350 M	100 M	100 M	VARIES	15 M		KELAJUAN TINGGI (> 70 KM/J)	500 M	150 M	150 M	VARIES	30 M
PAPAN TANDA AMARAN	AMARAN AWAL	PERALIHAN	JARAK ZON KERJA																																													
ALIRAN TRAFIK	350 M	100 M	100 M																																													
SAFETY CONE	350 m	100 m	VARIES																																													
BLINKERS	500 m	150 M	15 M																																													
BENDERA	400 m	150 M	30 M																																													
KELAS JALAN	PROFIL KELAJUAN	AMARAN AWAL	PERALIHAN	JARAK ZON KERJA	KAWASAN KERJA	PENAMATAN																																										
LUAR BANDAR	HALAJU RENDAH (< 70 KM/J)	350 M	100 M	100 M	VARIES	15 M																																										
	KELAJUAN TINGGI (> 70 KM/J)	500 M	150 M	150 M	VARIES	30 M																																										